

Man Hour Summary - All Items

Project: MAIN_ST

ItemNumber	Description	Takeoff Quantity	U/M	Lab Cost / Man Hour	Total Man Hours
101	Box out excavation	3,126.75	CYS	33.58	280.00
201.01	8in SDR 35 PVC	1,730.00	LF	0.00	0.00
201.01.1	8 in SDR 35 PVC 10 ft deep	500.00	LF	32.72	180.00
sawcut	Sawing pavt	1.00	lf	0.03	32.00
201.01.2	8 in SDR 35 PVC 15 ft deep	250.00		32.72	144.00
301.05	Subbase	6,700.00	SY	0.00	0.00
301.05.1	Rough grade	6,700.00	SY	35.28	120.00
301.05.2	Fine Grade	6,700.00	SY	36.37	160.00
401.01	Base Asphalt	1,000.00	TONS	34.21	128.00
501.01	Top Asphalt Course	410.00	TONS	34.00	264.00
600	Fixed price Item	1.00	Fixed Price	0.00	0.00
				Total Man Hours	1,308.00